PROPOSED AMENDMENT TO AGREEMENT

(x) Additional Off-Site Improvements. The Owner, in coordination with the City, shall diligently
pursue the following action items to enhance access to the Project and to other residential communities
with access along 150" Avenue. Such action items are not required to satisfy transportation concurrency
requirements nor is approval of this Agreement contingent upon approval of any such action items by the
FDOT.

@) Owner and City shall coordinate efforts to lobby FDOT, and any other agency with
regulatory authority over same, to modify the opening schedule for the Bridge on Tom Stuart Causeway
to no more than twice per hour preferably at :15 and :45 past the hour.

(b) Owner and City shall coordinate efforts to lobby FDOT to prohibit any right turns from
Gulf Boulevard to 150" Avenue while the traffic signal is red.

© Developer and City shall coordinate efforts to lobby FDOT to allow a traffic signal to be
installed at Madeira Cove and 150" Avenue.

(d) Upon completion of the first phase of development Developer will retain an independent
transportation engineer to complete a Traffic Signal Warrant Analysis (“Analysis”) to commence in
February and conclude at the end of July. Nothing herein shall limit the Developer from meeting this
obligation through a contribution to a study in partnership with another developer, so long as the Analysis
takes place within 12 months of the completion of the first phase of development. The obligation
hereunder is limited to the Analysis only and shall not extend to or require any other improvements not
otherwise required in this Agreement.
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